...nagara Palike

GOVT OF KARNATAKA 13245 ಕರ್ನಾಟಕ
ಭಾರತ 149567 FEB 03 2020
ದಸ್ತಾವೇಜು ಹಾಳೆ
Document Sheet
zero zero zero zero Two zero ₹ 3/11:51
DEPT. OF STAMP & REGISTRATION INDIA Rs. 0000200 PB6003
STAMP DUTY KARNATAKA
ಹಿರಿಯ ಉಪ ನೋಂದಣಾಧಿಕಾರಿ,
ಯಲಹಂಕ ಬೆಂಗಳೂರು
ಯು N/5:

Agreement No/EE/DD/AGR/ 601 /2019-20 Dtd : 30/03/2020

1. This Agreement, entered this day 30th of March 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party) and Technical Manager (West) Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called Second party) which terms shall mean and include his heirs, succissors and legal representative as the case may be.

BBMP Desires to entrust the work Vide BBMP Letter No. BBMP/EE/DD/PR/ ...../19-20, Date

Sl. No	P-Code	Name of Work	Job Code No	Amount in Lakhs
1	P-3294	Construction of Toilet at Shettyhalli Circle Near Shettyhalli sub division in ward no 13	013-19-000014	30.00 Lakhs

Approved vide works ward committee procedings dated: 07.02.2020 under subject No: ವಾಕಾಸ್ಥಾಸ/468/2019-20 Sl.No. 03

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVIS.
BENGALURU-560 056

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.



THIS DEED WITNESS AS FOLLOWS

1. The Government of Karnataka in the notification ಆಇ/158/ವೆಚ್ಚ–12/11, ದಿನಾಂಕ: 18.03.2011 has exempted Karnataka transparency public procurement Act for execution of Works to KRIDL under Section 4(a).

2. a. KRIDL Shall executes and complete the works based on the drawings and estimates as per the standard specification of KPWD duty approved by BBMP.

   b. Estimate prepared by BBMP at Schedule of rates SR 2018-19 of Bengaluru Circle and entrusted to KRIDL (incl. 4 % KRIDL Service Charges & 12 % GST Included).

   c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

3. The Work will be Completed within 180 days from the date of handing over of clear sites, release of funds, clearance of estimate, work order/ Agreement whichever is later.

4. Defect liability period shall be 12 months from the date of completion of work.

5. a. If the rates of certain items of work not found in this SR then the same shall be obrained from SR of Minor lrrigation/ National Highway/ PRED/ KUWS & DB.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 050

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

b.For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

6. BBMP Shall prepare bills as per execution and Which shall be Processed for Payment, the Quality test reports will be Obtained from NABL accredited Quality Control test Labs Whose Payments shall be paid by the Second party (i.e. KRIDL).

7. Any variation in quantities, specification and extra items shall be got is approved from BBMP during the course of execution of works.

8. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No 4 of General notes of PWD SR of Bengaluru Circle Current year.

9. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No 4 of General notes of PWD SR of Bengaluru Circle Current year.

10 Service taxes are be paid if applicable,

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner of BBMP, and whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 056

First Party,

Witness:

1.

ASSISTANT EXECUTIVE ENGINEER
KRIDL, BBMP Dasarahalli Sub -Divison
BENGALURU-560 010

1

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

AE(KRIDL)